



BLACKTECH SOLUTIONS CORP

Licensed Electrical Contractor | Chicago, Illinois

10052 S Forest Ave, Chicago, IL 60628
payroll@blacktechsolutionscorp.com
EIN: 82-3394717

PROPOSAL

BSC-P-2026-NV001
Date: June 10, 2026
Valid: 30 Days

FEASIBILITY STUDY & ENGINEERING ASSESSMENT — PRE-CONSTRUCTION PHASE

PROJECT	TYPE	SERVICE	TIMELINE	TOTAL VALUE
7546-7548 S. Peoria St	18-Unit Rehab	1,600A Main	8-12 Weeks	\$23,529.00

SUBMITTED TO

NuVision Development

Chicago, Illinois
7546-7548 S. Peoria Street, Chicago, IL 60621

SUBMITTED BY

Derrell A. Black

Blacktech Solutions Corp
10052 S Forest Ave, Chicago, IL 60628
payroll@blacktechsolutionscorp.com

EXECUTIVE SUMMARY

Blacktech Solutions Corp proposes to manage a full multi-discipline engineering feasibility study for the rehabilitation of **7546-7548 S. Peoria Street** — an 18-unit residential building in Chicago's Englewood neighborhood. This pre-construction phase establishes the technical foundation required to produce permit-ready working drawings and a reliable construction bid package for NuVision Development.

The scope includes coordinated site walks and stamped drawing sets across three engineering disciplines: **Electrical, Mechanical, and Structural** — along with Blacktech's project coordination, ComEd utility engagement, and final presentation to NuVision's development team.

SCOPE OF ENGINEERING SERVICES

DISCIPLINE	SCOPE OF WORK	HOURS / RATE	FEE
< Electrical Engineer	- Site walk & load assessment (1,600A service feasibility) - ComEd utility coordination & service entrance evaluation - Panel schedule & riser diagram (18 units + common areas) - Chicago Electrical Code compliance review - Stamped electrical drawings for City of Chicago permit	40 hrs @ \$175/hr	\$7,000.00
🔧 Mechanical Engineer	- HVAC system assessment (existing vs. new requirements) - Plumbing rough-in review per unit - Ventilation & exhaust requirements per unit - IECC 2021 energy code compliance review - Stamped mechanical drawings for permit	35 hrs @ \$165/hr	\$5,775.00
🏠 Structural Engineer	- Foundation & load-bearing wall condition assessment - Floor/ceiling framing condition report - Roof structural review & rating - Demo/shoring requirements identification - Stamped structural drawings for permit	30 hrs @ \$185/hr	\$5,550.00
📁 Blacktech Coordination	- Project coordination & site escort — all 3 disciplines - Report compilation & cross-discipline review - NuVision presentation & feasibility summary document - City of Chicago pre-application meeting (if required)	28 hrs @ \$95/hr	\$2,660.00
🚗 Reimbursables	- Mileage / travel — 3 site visits - Printing & binding of report sets - Miscellaneous (parking, supplies)	—	\$405.00

Engineering Fees	\$18,325.00
Blacktech Coordination	\$2,660.00
Reimbursables	\$405.00
Subtotal	\$21,390.00
Contingency (10%)	\$2,139.00
TOTAL PROPOSAL VALUE	\$23,529.00

DELIVERABLES

- ✓ Feasibility report — written summary per discipline
- ✓ Stamped drawings — Electrical, Mechanical, Structural
- ✓ Permit-ready drawing set for City of Chicago
- ✓ ComEd utility coordination documentation
- ✓ Preliminary construction budget recommendation
- ✓ NuVision presentation deck + full bid package

PROJECT TIMELINE — 8 TO 12 WEEKS

WEEK 1-2 Initial Site Walk — All Disciplines On-Site

- Electrical, Mechanical & Structural engineers on-site simultaneously
- Photo documentation, field measurements, condition assessments
- Derrell coordinates building access with NuVision

WEEK 3-4 Data Collection & Analysis

- ComEd utility coordination — 1,600A service entrance feasibility
- City of Chicago zoning & permit code research
- Soil/foundation testing (if required by structural)
- Existing MEP systems testing and documentation

WEEK 5-7 Draft Drawings & Engineering Reports

- Electrical: riser diagram, panel schedule, load calculations, service entrance design
- Mechanical: HVAC layout per unit, plumbing schematic, ventilation plan
- Structural: framing plan, load path diagram, demo/shoring scope

WEEK 8-10 Revisions & NuVision Coordination

- Cross-discipline coordination meetings
- NuVision team review & feedback session
- City of Chicago pre-application meeting (optional)
- Incorporate all revisions across drawing sets

Final Stamp & Delivery

WEEK 11-12 Final Stamp & Delivery

- All drawings stamped & signed by licensed engineers
- Permit-ready drawing set submitted to City of Chicago
- Final feasibility report & construction budget delivered
- NuVision presentation — bid package ready for GC selection

KEY MILESTONES

- Week 2 — Site walk complete, field notes delivered
- Week 4 — Utility & code research complete
- Week 7 — Draft drawings delivered to NuVision
- Week 10 — Revised drawings after NuVision feedback
- Week 12 — Stamped drawings + full bid package ready

PAYMENT SCHEDULE

25% CONTRACT SIGNING \$5,882	25% WEEK 4 MILESTONE \$5,882	25% WEEK 7 — DRAFT DRAWINGS \$5,882	25% WEEK 12 — FINAL DELIVERY \$5,883
------------------------------------	------------------------------------	---	--

Phase 2 Notice: This proposal covers the feasibility and engineering assessment phase only. Upon completion of stamped drawings, Blacktech Solutions Corp will provide a full construction bid for the electrical scope — including 1,600A service upgrade, 18-unit 100A panel installations, full unit rewire, and common area electrical work (**Phase 2 estimated value: \$165,346**).

ACCEPTANCE & AUTHORIZATION

By signing below, NuVision Development authorizes Blacktech Solutions Corp to proceed with the feasibility study and engineering coordination as described in this proposal. A 25% deposit of **\$5,882** is due upon signing to mobilize the engineering team.

BLACKTECH SOLUTIONS CORP

NUVISION DEVELOPMENT

Derrell A. Black — Authorized Representative

SignatureDateAuthorized SignatureDate